INDEPENDENT GOVERNMENT COST ESTIMATE (IGCE)

Department of the Army · Army Contracting Command – Aberdeen Proving Ground (ACC-APG)

Solicitation number	W56KGU-27-R-0041	Estimate date	August 26, 2026
Requirement	Army Maintenance Records Modernization	Contract type	Firm-fixed-price contract, one base year and four option years
Requiring activity	U.S. Army Materiel Command, Maintenance Data Office	Period of performance	One 12-month base year and four 12-month option years
Contracting office	Army Contracting Command – Aberdeen Proving Ground (ACC-APG)	Estimate total	$16,000,000

1. PURPOSE

This Independent Government Cost Estimate supports the evaluation of price reasonableness for the requirement above under FAR 15.404-1. It was prepared by the requiring activity without input from any prospective offeror.

2. BASIS OF ESTIMATE

Labor hours are drawn from the Army Materiel Command maintenance records pilot (2024 to 2026) and scaled to roughly 4.5 million maintenance records a year across Army depots and installations. Labor rates use GSA Multiple Award Schedule ceiling rates for comparable categories with a cleared-personnel premium, escalated 2.5 percent a year. The base year includes one-time digitization of the records backlog, GCSS-Army interface build and accreditation costs that do not recur in the option years.

3. ESTIMATE BY CLIN AND PERIOD

CLIN	Description	Base year	Option year 1	Option year 2	Option year 3	Option year 4	Total
0001	Maintenance records digitization and data extraction	$1,900,000	$1,400,000	$1,400,000	$1,400,000	$1,400,000	$7,500,000
0002	GCSS-Army integration and readiness reporting	$1,000,000	$800,000	$800,000	$800,000	$800,000	$4,200,000
0003	Cybersecurity, RMF and accreditation support	$800,000	$500,000	$500,000	$500,000	$500,000	$2,800,000
0004	Program management	$340,000	$290,000	$290,000	$290,000	$290,000	$1,500,000
	Total estimate	**$4,040,000**	**$2,990,000**	**$2,990,000**	**$2,990,000**	**$2,990,000**	**$16,000,000**

All amounts are firm-fixed-price estimates in U.S. dollars and include labor, travel and other direct costs. The total estimate for the base year and all four option years is $16,000,000.

4. ASSUMPTIONS

a. Performance begins within 30 days of award; the base year carries the transition-in, backlog digitization and interface build.

b. Option years are priced at steady-state operations with 2.5 percent annual escalation already applied.

c. Hosting is in a Government-approved DoD Impact Level 5 cloud environment; hosting costs are included in CLIN 0001.

d. All contractor staff with access to the system hold a Secret clearance; no clearance processing costs are included.

5. CERTIFICATION

The undersigned certify that this estimate was developed independently by Government personnel, without the assistance of any prospective offeror, and represents the Government's best estimate of the cost of the requirement.

Prepared by	Reviewed by	Approved by
Name: Curtis Albright	Name: Program Manager	Name: Dana Whitfield
Title: Cost/Price Analyst, Army Materiel Command G-8	Title: Army Maintenance Records Modernization	Title: Contracting Officer, ACC-APG
Signature: _____	Signature: _____	Signature: _____
Date: _____	Date: _____	Date: _____