Brightfield EdTech LLC

Proposal in response to RFP WUSD-RFP-27-009 — Learning Management System

Willowmere Unified School District

Section 2 — Implementation and Support

1. Implementation and Course Migration

Implementation runs from April to August, with course content migrated by Brightfield and reviewed by department leads before the school year.

2. Training and Professional Development

An instructional coach is on site at each school for the first semester, modeling lessons and coaching teachers in their own classrooms, in addition to August workshops.

3. Support and Service Levels

Support is available 7 a.m. to 7 p.m. Mountain on weekdays, with priority 1 issues answered within one hour. Brightfield commits to 99.5 percent uptime.