Kestrel Campus Data Corp

Proposal in response to RFP WUSD-RFP-27-014 — Student Information System

Willowmere Unified School District

Section 2 — Implementation and Support

1. Implementation and Data Migration

Implementation runs over eight months with a summer go-live. Kestrel will migrate current-year and two prior years of student data from the legacy system.

2. Training and Change Management

Training is limited to train-the-trainer sessions for 20 District staff, who will then train teachers and office staff at each school.

3. Support and Service Levels

Support is available by email and web ticket on weekdays, with responses within one business day. Kestrel targets 99.5 percent uptime.