BRAMBLEWOOD MOBILITY CORP

925 Riverbend Industrial Pkwy, Unit B, Spokane Valley, WA 99216

State vendor ID BM9R2K5X7WPC

SECTION 2 — IMPLEMENTATION AND SUPPORT

PROPOSAL

Submitted in response to RFP No. WUSD-RFP-27-021

Student Transportation Routing and Fleet Management

Submitted to

Willowmere Unified School District
Purchasing Department
410 Orchard Avenue, Willowmere, OR 97000
Attn: Dana Whitfield, Procurement Officer

Submitted by

Bramblewood Mobility Corp
925 Riverbend Industrial Pkwy, Unit B, Spokane Valley, WA 99216
Point of contact: Corinne Haldane, Managing Director

October 30, 2026 · Valid for 180 days from the proposal due date

CONFIDENTIAL AND PROPRIETARY INFORMATION

Pages of this proposal marked "Confidential" contain trade secrets and proprietary information that the proposer asks the District to withhold from public disclosure under the state public records law. The proposer understands that the proposal becomes a public record once the District's award is final, except for the pages so marked, and that the District may disclose any part of this proposal not so marked.

1. Implementation Schedule and Route Conversion

Bramblewood proposes go-live on October 18, 2027, about eight weeks after the first day of school. Routes for the start of the school year will be planned by the District in its current spreadsheets; Bramblewood will convert the District's routes after the fall schedule settles in September.

GPS trackers will be installed in September and early October, in the evenings after afternoon routes. Student data is loaded from a nightly SIS file export.

2. Training for Dispatchers, Drivers and Families

Dispatchers receive two four-hour remote training sessions in September. Drivers receive a one-page quick-start guide, and the District receives an English family announcement template.

3. Support, Service Levels and Uptime

Support is available from 7 a.m. to 4 p.m. Pacific on weekdays by email and web ticket, with priority 1 issues answered within four hours. Bramblewood targets 99.5 percent uptime.