Past Performance Summary

Contract	Customer	Program	Value	Period	CPARS rating	Relevance
36C10B-23-C-5663	General Services Administration	Benefits Claims Processing Modernization	$13,000,000	January 2023 – present	Satisfactory	Somewhat relevant
HT0011-21-F-5715	Centers for Medicare & Medicaid Services	Clinical Data Warehouse Modernization	$27,000,000	July 2021 – June 2024	Exceptional	Very relevant
HT0011-23-F-0269	Defense Health Agency	Financial Systems Integration	$8,000,000	January 2023 – June 2025	Very Good	Relevant

Benefits Claims Processing Modernization

Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter. We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract. The work closely matches this requirement in scope, user population and security controls.

Clinical Data Warehouse Modernization

The customer cited our transition planning and weekly risk reviews as strengths in the most recent assessment. Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. The work closely matches this requirement in scope, user population and security controls.

Financial Systems Integration

The work closely matches this requirement in scope, user population and security controls. The effort delivered on schedule and within budget, and the customer exercised every option period. Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter.