Past Performance Summary

Contract	Customer	Program	Value	Period	CPARS rating	Relevance
W91QUZ-19-C-6396	Department of Veterans Affairs	Case Management System Sustainment	$35,000,000	October 2019 – January 2022	Marginal	Relevant
N66001-23-C-2580	Naval Information Warfare Center	Research Data Commons	$10,000,000	April 2023 – present	Satisfactory	Somewhat relevant
47QTCA-21-D-2942	Air Force Life Cycle Management Center	Clinical Data Warehouse Modernization	$21,000,000	August 2021 – May 2023	Exceptional	Relevant

Case Management System Sustainment

Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract. The customer cited our transition planning and weekly risk reviews as strengths in the most recent assessment.

Research Data Commons

Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. The work closely matches this requirement in scope, user population and security controls. The effort delivered on schedule and within budget, and the customer exercised every option period.

Clinical Data Warehouse Modernization

The work closely matches this requirement in scope, user population and security controls. Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter. The customer cited our transition planning and weekly risk reviews as strengths in the most recent assessment.