Past Performance Summary

Contract	Customer	Program	Value	Period	CPARS rating	Relevance
70CMSD-21-F-3330	Centers for Medicare & Medicaid Services	Clinical Data Warehouse Modernization	$15,000,000	September 2021 – December 2023	Exceptional	Very relevant
75FCMC-23-D-0587	Air Force Life Cycle Management Center	Benefits Claims Processing Modernization	$13,000,000	November 2023 – December 2025	Satisfactory	Relevant
HT0011-20-F-5018	Naval Information Warfare Center	Benefits Claims Processing Modernization	$39,000,000	August 2020 – June 2022	Very Good	Very relevant

Clinical Data Warehouse Modernization

Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. The work closely matches this requirement in scope, user population and security controls. The effort delivered on schedule and within budget, and the customer exercised every option period.

Benefits Claims Processing Modernization

Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. The work closely matches this requirement in scope, user population and security controls. The effort delivered on schedule and within budget, and the customer exercised every option period.

Benefits Claims Processing Modernization

Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter. Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract.