Yarrow Digital Corporation: Relevant Experience

Centers for Medicare & Medicaid Services — Financial Systems Integration

Under contract FA8732-21-C-5450, valued at $3,000,000, we supported Centers for Medicare & Medicaid Services from February 2021 to present. Our most recent CPARS assessment rated overall performance Satisfactory, and we consider the effort very relevant to this requirement. Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter.

Air Force Life Cycle Management Center — Enterprise Cloud Migration

Under contract 47QTCA-23-F-2045, valued at $38,000,000, we supported Air Force Life Cycle Management Center from April 2023 to July 2025. Our most recent CPARS assessment rated overall performance Exceptional, and we consider the effort relevant to this requirement. Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter. We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract.

Army Contracting Command — DevSecOps Software Factory

Under contract 75N950-21-C-7034, valued at $15,000,000, we supported Army Contracting Command from January 2021 to February 2025. Our most recent CPARS assessment rated overall performance Marginal, and we consider the effort somewhat relevant to this requirement. The effort delivered on schedule and within budget, and the customer exercised every option period. Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter.