Summary of References

Contract	Customer	Program	Value	Period	Rating	Relevance
Agreement 2019-240	North Fork Unified School District	Special Education Case Management	$1,700,000	April 2019 – April 2021	Good (4 of 5)	Somewhat relevant
Agreement 2021-837	Riverbend School District	Student Information System Implementation	$2,300,000	July 2021 – November 2025	Good (4 of 5)	Relevant
Agreement 2020-844	Riverbend School District	Parent Communication Platform	$3,500,000	December 2020 – March 2022	Excellent (5 of 5)	Relevant

Special Education Case Management

We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract. Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. The work closely matches this requirement in scope, user population and security controls.

Student Information System Implementation

Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter. The work closely matches this requirement in scope, user population and security controls. The effort delivered on schedule and within budget, and the customer exercised every option period.

Parent Communication Platform

Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract. The work closely matches this requirement in scope, user population and security controls.