Summary of References

Contract	Customer	Program	Value	Period	Rating	Relevance
Agreement 2023-532	Lakeshore Unified School District	Learning Management System Rollout	$3,900,000	September 2023 – present	Good (4 of 5)	Relevant
Agreement 2021-248	Maple Hollow County Schools	Student Information System Implementation	$2,000,000	June 2021 – April 2024	Excellent (5 of 5)	Relevant
Agreement 2020-662	Riverbend School District	Nutrition Services Point of Sale	$2,400,000	November 2020 – September 2023	Satisfactory (3 of 5)	Relevant

Learning Management System Rollout

Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter. The work closely matches this requirement in scope, user population and security controls. The effort delivered on schedule and within budget, and the customer exercised every option period.

Student Information System Implementation

Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. The effort delivered on schedule and within budget, and the customer exercised every option period. Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter.

Nutrition Services Point of Sale

We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract. The work closely matches this requirement in scope, user population and security controls. Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout.