Past Performance Summary

Contract	Customer	Program	Value	Period	CPARS rating	Relevance
47QTCA-21-C-0492	Naval Information Warfare Center	Enterprise Cloud Migration	$31,000,000	May 2021 – September 2023	Very Good	Somewhat relevant
75FCMC-22-C-7977	Centers for Medicare & Medicaid Services	Case Management System Sustainment	$29,000,000	September 2022 – present	Satisfactory	Relevant
70CMSD-21-C-3758	Air Force Life Cycle Management Center	Zero Trust Architecture Implementation	$33,000,000	November 2021 – April 2023	Very Good	Very relevant

Enterprise Cloud Migration

Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter. The effort delivered on schedule and within budget, and the customer exercised every option period. Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout.

Case Management System Sustainment

Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter. The effort delivered on schedule and within budget, and the customer exercised every option period. We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract.

Zero Trust Architecture Implementation

The customer cited our transition planning and weekly risk reviews as strengths in the most recent assessment. Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. The effort delivered on schedule and within budget, and the customer exercised every option period.