## Past Performance Summary

| Contract | Customer | Program | Value | Period | CPARS rating | Relevance |
|---|---|---|---|---|---|---|
| 75FCMC-23-C-4628 | Air Force Life Cycle Management Center | Clinical Data Warehouse Modernization | $29,000,000 | August 2023 – present | Satisfactory | Somewhat relevant |
| N66001-19-C-2683 | Department of Homeland Security | Research Data Commons | $35,000,000 | January 2019 – December 2022 | Very Good | Relevant |
| 70CMSD-21-D-9381 | Army Contracting Command | DevSecOps Software Factory | $35,000,000 | January 2021 – present | Satisfactory | Very relevant |

### Clinical Data Warehouse Modernization

The customer cited our transition planning and weekly risk reviews as strengths in the most recent assessment. The effort delivered on schedule and within budget, and the customer exercised every option period. Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout.

### Research Data Commons

The work closely matches this requirement in scope, user population and security controls. Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract.

### DevSecOps Software Factory

We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract. The effort delivered on schedule and within budget, and the customer exercised every option period. Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout.