## Past Performance Summary

| Contract | Customer | Program | Value | Period | CPARS rating | Relevance |
|---|---|---|---|---|---|---|
| W91QUZ-21-D-4867 | Department of Veterans Affairs | Enterprise Cloud Migration | $11,000,000 | July 2021 – November 2024 | Satisfactory | Relevant |
| FA8732-19-D-1905 | Naval Information Warfare Center | DevSecOps Software Factory | $24,000,000 | October 2019 – August 2024 | Very Good | Relevant |
| 75N950-23-C-1135 | General Services Administration | Logistics Analytics Platform | $16,000,000 | September 2023 – present | Very Good | Relevant |

### Enterprise Cloud Migration

Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter. The customer cited our transition planning and weekly risk reviews as strengths in the most recent assessment. We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract.

### DevSecOps Software Factory

Our team retired legacy infrastructure ahead of plan and held availability above the service-level target throughout. The effort delivered on schedule and within budget, and the customer exercised every option period. Two milestones slipped during the first year while a subcontractor was replaced; both were recovered within the quarter.

### Logistics Analytics Platform

The effort delivered on schedule and within budget, and the customer exercised every option period. The customer cited our transition planning and weekly risk reviews as strengths in the most recent assessment. We stood up the program management office in the first 30 days and kept staffing above 95 percent for the life of the contract.